

EXHIBIT C

PROJECT DECISION MAKING

Recognizing the partnership between the County and the Council, key decisions on significant aspects of the project (for example, requesting funding to pay for and closing on the CP property) will be brought to a policy maker working group for mutual agreement. The Council and County will timely share information such that staff and policy makers can implement this cooperative approach.

The Council will not award the civil construction contract unless the FTA has approved a LONP for early construction, and the County and HCRRA Boards have approved the work authorized under the LONP and have approved grant agreements or amendments providing funds for such work.